Further conditions to be entered in the agreement:—

(a) To hold himself responsile to prevent the cutting of tender stems under one year by himself, his servants or agents.

(b) To furnish a list of sub-contractors and maistries, who may be appointed by him for the collection of the bark.

(c) To work out the lease himself, and not to transfer or sub-let it to others without the previous sanction of the Conservator of Forests.

(d) The barked wood to be the property of the lessee.

(e) To keep account showing the quantity of the bark collected and removed in accordance with the lease and to permit the inspection of such accounts by the District Forest Officer or any other officer deputed by him.

(f) To render every month to the District Forest Officer, an account of the number of cart-loads of Tangadi and Kakke bark collected and carted during the month.

(g) To provide printed passes for the export of the bark under his signature for each cart-load in such form as may be prescribed by the District Forest Officer.

(h) To prevent the occurrence of fires in forests in which he may be working and to render prompt assistance in extinguishing such fires as may break out accidentally.

(i) To remove out of the limit of the district before the 31st July 1921, all bark collected and stored under the terms of this lease.

11. To cut the trees flush with ground. In the event of the breach of any of the above conditions, the security amount will be liable to forfeiture in whole or part at the discretion of the Conservator of Forests.

B. HEERASINGH,
District Forest Officer.

ENGINEERING DEPARTMENT.

PALACE MARAMATH DEPARTMENT.

Mysore dated 3rd May 1919.

Notice is hereby given that sealed tenders will be received at the office of the Executive Engineer, Palace Maramath Division, Mysore, up to 29th May 1919, 4 P.M., for constructing Guest Block in Summer Palace, Mysore. An approximate estimate of quantities is given below. These quantities are not guaranteed. The work should be completed by the end of December 1919.

2. The plans, detailed estimate and conditions may be seen at the Executive Engineer's Office at new Mothikhan building, Mysore, between the hours of 11 A.M. and 5 P.M.

3. Tenders should be submitted on printed forms which may be obtained from the Executive Engineer. The tenders should be accompanied by a statement in the form given below, showing the rates at which the different items specified will be executed.

4. Each tender must be accompanied by a deposit of Rupees two hundred in cash or Government Promissory Notes, as earnest money, and be superscribed "Tender for Constructing Guest Block in Summer Palace, Mysore," in default of which, tenders will be rejected.

5. The final acceptance of any tender will rest with the Huzur Secretary to the H. H. the Maharaja of Mysore, who does not bind himself to accept the lowest or any tender or to assign any reason whatever for the rejection of any tender.

6. Within eight days of the acceptance of the tender, the successful competitor will be required to execute the usual contract bond; in default of which his tender will be considered cancelled, and his earnest money will be forfeited.

7. The name of the successful competitor, whose tender has been accepted will be posted on the notice board in the Executive Engineer's Office in due course. No enquiries regarding the acceptance or rejection of a tender will receive any reply.

8. On acceptance of one of the tenders, the earnest money on rejected tenders will be returned.

Abstract estimate of the probable cost for constructing Guests, Block in Summer Palace, Mysore.
Original Work No. 118—1918.

Quantity	Details of work	Per	Rate	Amount
382	(1) Earthwork excavation for foundation	C. yd.		
1982	(2) Concrete with mortar	C. ft.		
8826	(3) Size stone in mortar foundation and basement	"		
6983	(4) Superstructure brick in mortar	"		
369	(5) Brick in the mortar arch work	"		
1207	(5) Burnt stone slabs 6" two line dressed over basement	S. ft.		
712	(6) Burnt stone slabs 6" for lintels for doors and windows ...	"		
351	(7) Filling earth to basement watering and tamping	C. yd.		
29·80	(8) Flooring with 9" square Mangalore clay tiles on 3" concrete bed and cement pointing	Sq.		
7·57	(9) Flooring with Cuddapah slabs over 3" concrete bed and cement pointing ...	"		
788	(10) Teakwood doors (1½") panelled and half glazed complete with iron fittings.	S. ft.		
562	(11) Teakwood windows glazed inside and outside panelled shutters and iron bars and iron fitting	"		
57	(12) Teakwood glazed ventilators with iron bars	"		
643	(13) Teakwood work wrought and put up	C. ft.		
30·09	(14) Pucka terracing	Sq.		
14·68	(15) Roofing with 1st class Mangalore tiles on teak reepers	"		
261	(16) Ridge tiles set in mortar	R. ft.		
180	(17) Zinc sheets to valleys	S. ft.		
293	(18) Teakwood ornamental eave boards	R. ft.		
171·23	(19) Plastering with mortar	Sq.		
122·40	(20) Whitewashing	"		
48·83	(21) Colourwashing	"		
399	(22) Masonry ornamental parapet wall with pilasters etc., complete, as per plan (24)	R. ft.		
504	(23) Cornice all round 9"	"		
...	(24) Teak ornamental barge boards	S. ft.		
32	(25) Teakwood ornamental railing as per plan 3' in height	R. ft.		
3	(26) Wooden finials	Each		
24	(27) Masonry finials	"		
L. S.	(28) Wood oiling	Sq.		
32·19	(29) Silicate painting	"		

H. F. MARKER,
Executive Engineer.

HASSAN DIVISION.

Dated 20th April 1919.

Notice is hereby given that sealed tenders will be received at the Office of the Executive Engineer, Hassan Division, up to 25th May 1919, for constructing the Munsiff's quarters at Hole-Narsipur. An approximate estimate of quantities is given below. These quantities are not guaranteed. The work should be completed by the end of 30th June 1920.

2. The plans, detailed estimate and conditions may be seen at the Executive Engineer's Office at Hassan, between the hours of 11 A.M. and 5 P.M.

3. Tenders should be submitted on printed forms which may be obtained from the Executive Engineer. The tenders should be accompanied by a statement in the form given below, showing the rates at which the different items specified will be executed.

4. Each tender must be accompanied by a deposit of Rs. 250 in cash or Government Promissory Notes, as earnest money, and be superscribed "Tender for constructing the Munsiff's quarters at Hole-Narsipur," in default of which, tenders will be rejected.

5. The final acceptance of any tender will rest with the Superintending Engineer, who does not bind himself to accept the lowest or any tender or to assign any reason whatever for the rejection of any tender.

6. Within eight days of the acceptance of the tender, the successful competitor will be required to execute the usual contract bond; in default of which his tender will be considered cancelled, and his earnest money will be forfeited.

7. The name of the successful competitor, whose tender has been accepted, will be posted on the notice board in the Executive Engineer's Office in due course. No enquiries regarding the acceptance or rejection of a tender will receive any reply.

8. On acceptance of one of the tenders, the earnest money on rejected tenders will be returned.

Satement showing the approximate quantities of work for constructing Munsiff's quarters at Hole-Narsipur, Hassan.

No.	Items of work	Per	Quantities			
			Main building	Kitchen	Stable	Latrine
1	2	3	4	5	6	7
1	Earthwork excavation for foundation and filling in basement.	C. yd. ...	128	42	27	8
2	Concrete in mortar filling foundation ...	C.ft. ...	804	.....	.....	.....
3	Stone in mortar filling foundation	,, ...	3002	.....	.....	.....
4	Burnt brick in clay superstructure	,, ...	2979	1697	1099	177
5	Do in mortar do	,, ...	870	435	213	.....
6	Do arch work	,, ...	118	.....	.....	.....
7	Burnt stone slabs, one line dressed 4" to 6" thick.	S.ft. ...	550	278	811	2
8	Burnt stone slab pillars with one line dressed and cutting groves at top for bressummer to rest.	Each ...	2	2	.....	.....
9	Cast iron pipe pillars 4" dia. with base and capitals, etc., complete.	,, ...	2	.....	.....	.....
10	Burnt brick in chunam cornice work with plastering, etc., complete.	R. ft. ...	66	.....	.....	.....
11	Burnt brick in chunam, parapet wall with chunam plastering, etc., complete.	,, ...	56	.....	.....	.....
12	Plastering with chunam	Sq. ...	78·83	41·80	25·29	5·33
13	White and colorwashing	,, ...	78·83	41·80	25·29	.....
14	Teak work wrought, and put up with wood oiling, etc., complete.	C.ft. ...	118·80	40·70	29·72	.....
15	Pukka terrace roof, complete	Sq. ...	1·03	.....	.....	.....
16	Roofing with 1st class Mangalore tiles with teak reepers, etc., complete.	,, ...	16·75	11·44	8·08	.....
17	Ornamental ridge tiles set in mortar	R.ft. ...	87	43	39	.....
18	Teakwood plank 1 inch thick for valleys ...	S.ft. ...	316	.....	.....	.....
19	Zinc sheets for valleys	R.ft. ...	158	.....	.....	.....
20	Chunam borders over gable	,, ...	105	46	.....	.....
21	Teakwood panelled doors with iron clamps and iron works, complete.	S.ft. ...	195	.....	.....	.....
22	Teakwood battened doors with clamps and iron works, etc., complete.	,, ...	121	170	18	.....
23	Teakwood windows, outside panelled and inside glazed shutters, 4 pieces with iron bars, iron work, etc., complete.	,, ...	188	.....	.....	.....
24	Teakwood glazed ventilators vwith iron bar, iron work, etc., complete.	,, ...	54	.....	.....	.....
25	Teakwood glazed circular ventilators with iron work, etc., complete.	,, ...	13	.....	.....	.....
26	Teakwood partitions with door-way and iron work, etc., complete.	,, ...	42	.....	.....	.....
27	Chacolate painting to doors and windows, etc. ...	Sq. ...	19·00	5·88	2·40	.....
28	Teakwood ornamental eave boards (9 inch) ...	R.ft. ...	271	138	.....	.....
29	Teakwood large board, complete	S.ft. ...	10	.....	.....	.....
30	Teakwood pendents with painting	Each ...	16	4	4	.....
31	String course or mouldings, top of windows ...	R. ft. ...	120	.....	.....	.....
32	Teakwood finials with painting	Each ...	5	2	2	.....
33	Plain mouldings at bottom of windows with plastering, etc., complete.	L. S. ...	.....	.....	.....	.....
34	Flooring with Cuddapah slabs over 3" concrete bed and cement pointing, complete.	Sq. ...	2·71	4·06	0·96	0·67
35	Flooring with Mangalore tiles over 3" concrete bed and cement pointing, complete.	,, ...	11·00	1·50	.....	.....
36	Rain water down pipes with zinc 3" dia. ...	R.ft. ...	112	.....	.....	.....
37	Tarring to woodwork, etc.	L. S. ...	.....	.....	.....	.....
38	Stone in clay filling foundation and basement ...	C.ft ...	.....	169	884	188
39	Burnt brick in chunam coping with chunam plastering, etc., complete.	R. ft. ...	.....	24	.....	40
40	Chunam pointing to basement	Sq. ...	.....	3·09	1·55	.....
41	Teakwood battened windows with iron bars and iron work, etc., complete.	S.ft. ...	.....	124	12	.....
42	Constructing cisterns in bath and kitchen with cement plastering, etc., complete.	L. S. ...	.....	.....	.....	.....
43	Providing motar and pestals for kitchen and raw stone also (2'+1½').	,, ...	.....	.....	.....	.....
44	Constructing chimneys for bath and kitchen ...	Each ...	.....	2	.....	.....
45	Gravel flooring	L. S. ...	.....	.....	.....	.....
46	Clearing site and levelling ground	,, ...	.....	.....	.....	.....
47	Teakwood ordinary eave board	R. ft. ...	.....	.....	119	.....
48	Teakwood door with 2"+1" thick reepers 2" apart for carriage godown filled with iron work, iron clamps, etc., complete.	S.ft. ...	.....	.....	72	.....
49	Teakwood battened ventilators with iron bars, iron work, etc., complete.	,, ...	.....	.....	18	.....
50	Constructing drain to lead of water from main block and providing drainage pipes wherever necessary.	L. S. ...	.....	.....	.....	.....
51	Sinking well	,, ...	.....	.....	.....	.....

B. N. ARADHYA,
Executive Engineer.

6 D

MYSORE DIVISION.

Dated, 25th April 1919.

Notice is hereby given that sealed tenders will be received at the office of the Executive Engineer, Mysore Division, up to 20th May 1919 for constructing a building for the Village Elementary School at Kodiyala in Seringapatam Taluk. An approximate estimate of quantities is given below. The quantities are not guaranteed. The work should be completed by the end of " " 1919.

2. The plans, detailed estimate and condition may be seen at the Executive Engineer's Office at Mysore betweer the hours at 11 A.M. and 5 P.M.

3. Tenders should be submitted on printed forms which should be obtained from the Executive Engineer. The tenders should be accompanied by a statement in the form given below showing the rates at which the different items specified will be executed.

4. Each tender must be accompanied by a deposit of Rs. 100 in cash or Government Promissory Notes as earnest money, and be superscribed "Tender for constructing a building for the Village Elementary School at Kodiyala in Seringapatam Taluk," in default of which, tenders will be rejected.

5. The final acceptance of any tender will rest with the Executive Engineer, who does not bind himself to accept the lowest or any tender or to assign any reason whatever for the rejection of any tender.

6. Within eight days of the acceptance of the tender, the successful competitor will be required to execute the usual contract bond; in default of which his tender will be considered cancelled and his earnest money will be forfeited.

7. The name of the successful competitor, whose tender has been accepted, will be posted on the notice board in the Executive Engineer's Office in due course. No enquiries regarding the acceptance or rejection of a tender will receive any reply.

8. On acceptance of one of the tenders, the earnest money on rejected tenders will be returned.

Abstract estimate for constructing a building for the Village Elementary School at Kodiyala in Seringapatam Taluk :—

Items of work	Per	Quantity
Clearing site and levelling ground	L. S.	.....
Earthwork excavation and filling basement	Cyd.	36
Burnt brick in clay	Cft.	2,303
Do chunam	"	1,245
Burnt stone slab dressed and fixed	Sft.	258
Chunam plastering	Sqrs.	46·56
White and colourwashing	"	46·56
Honney wood work wrought and put up	Cft.	51·57
Roofing with 1st Class Mangalore tiles on teak reepers, etc., complete	Sqrs.	16·63
Mangalore ridge tiles set in mortar and cement pointed	Rft.	55
Chunam borders	"	108
Honney wood eave boards	"	231
Cutting grooves in uprights	No.	8
Coping with burnt brick in chunam and plastering	Rft.	53
Capitals to gate pillars	No.	2
Flooring with 1st Class Mangalore tiles on 3" cement bed and cement pointed	Sqrs.	6·60
Flooring with Cuddapah slabs on 3" concrete bed and cement pointed	"	1·99
Honney wood battened doors including frames, hinges, etc.	S. ft.	98
Honney wood battened windows with iron bars, etc., complete	"	81
Mangalore ventilating tiles	No.	8
Painting 2 coats	Sqrs.	9·33
Wood oiling	"	7·51
Honney wood gate shutter including painting iron works and fittings, etc., complete	Sq. ft.	22
Providing black boards	Each	2

Dated 29th April 1919.

Notice is hereby given that sealed tenders will be received at the office of the Executive Engineer, Mysore Division, up to 17th May 1919 for constructing a V. E. School at Hempapur, Yedatore Taluk. An approximate estimate of quantities is given below. These quantities are not guaranteed. The work should be completed by the end of May 1920.

2. The plans, detailed estimates and conditions may be seen at the Executive Engineer's office at Mysore between the hours of 11 A.M. and 5 P.M.

3. Tenders should be submitted on printed forms which may be obtained from the Executive Engineer. The tenders should be accompanied by a statement in the form given below, showing the rates at which the different items specified will be executed :—

4. Each tender must be accompanied by a deposit of Rs. fifty only in cash or Government Promissory Notes, as earnest money, and be superscribed "Tender for constructing a Village Elementary School at Hempapur, Yedatore Taluk," in default of which, tenders will be rejected.

5. The final acceptance of any tender will rest with the Executive Engineer, who does not bind himself to accept the lowest or any tender or to assign any reason whatever for the rejection of any tender.

6. Within eight days of the acceptance of the tender, the successful competitor will be required to execute the usual contract bond; in default of which, his tender will be considered cancelled, and his earnest money will be forfeited.

7. The name of the successful competitor, whose tender has been accepted, will be posted on the notice board in the Executive Engineer's office in due course. No enquiries regarding the acceptance or rejection of a tender will receive any reply.

8. On acceptance of one of the tenders, the earnest money on rejected tenders will be returned.

An approximate estimate of quantities for constructing a V.-E School at Hempapur, Yedatore Taluk.

Items of work	Per	Quantity
Levelling ground and clearing site	L. S.	.....
Earthwork excavation	Cyd.	51
Burnt brick in clay foundation basement and superstructure	Cft.	4,583
Burnt brick in chunam	"	400
Burnt stone slabs dressed and fixed	Sft.	466
Providing black boards painting the walls	Sq.	8·97
Chunam plastering	"	63·47
White and colourwashing	"	63·47
Honney wood work wraught and put up	Cft.	110·96
Roofing with 1st Class Mangalore tiles on teak reepers, etc., complete	Sq.	22·83
Mangalore ridge tiles set in mortar and cement painted	Rft.	80
Mangalore ventilating tiles	Each	12
Chunam borders at gables end	Rft.	103
Cutting groves in uprights	Each	12
Coping with brunt brick in chunam and plastering	Rft.	58
Capitals to gate pillars	Each	2
Flooring with 1st Class Mangalore tiles on 3" concrete bed and cement painted	Sq.	10·20
Flooring with Cuddapah slabs on 8" concrete bed and cement painted	"	3·14
Honney wood battened doors including frames, hunges, etc., complete	Sft.	196
Honney wood battened windows with 6 iron bars 3" dir., etc., complete	Sft.	185
Painting	Sq.	8·15
Wood oiling to wood work	"	10·50
Teakwood gate shutter with iron works painting, etc., complete	Sft.	22

A. PUTTASAMAIYA,
Executive Engineer.

DISTRICT, MUNICIPAL AND LOCAL BOARDS.

SHIMOGA DISTRICT.

NOTIFICATION, *re* SALE OF THE RIGHT TO COLLECT TOLLS.

Dated 30th April 1919.

The right to collect tolls at the toll-gate at Agumbe Ghat in the Tirthahalli Taluk, from 1st July, 1919 to 30th June 1920 will be sold by public auction at the Taluk Cutcherry at Tirthahalli on Saturday, the 31st May 1919 and that of collecting the same at Hyderghar-ghat in the Nagar Taluk in the Taluk Cutcherry at Kallurkatte, on Wednesday, 4th June 1919, by the Deputy Commissioner or the Assistant Commissioner deputed by him.

2. The contractor who purchase, the right can collect tolls at the rates mentioned in the accompanying schedule, and at no higher rates. He should conform to the rules published with the late Chief Commissioner's Notification No. 274, dated the 4th November 1876, as amended by Government Notification No. R. 9242—L. R. 579-14-3, dated 24th April 1915. No tolls shall be levied on troops, military stores, equipages, Police Officers on duty, and any prisoner or property in their custody and on Government property. The Hon'ble the British Resident in Mysore is exempted from payment of tolls.

3. The Deputy Commissioner reserves to himself the power of refusing or accepting the highest bid or any bid that may be offered.

4. The contract amount shall be collected from the person whose bid is accepted, in eight equal instalments, two of which will be paid at once as deposit and appropriated towards the last two instalments and the remaining six instalments will be paid by the 20th of every month commencing from the 20th December 1919. He shall also furnish security for the regular payment of the monthly instalments and execute the required agreement on stamp paper within three days from the date of intimation of confirmation of the sale.

5. If the deposit is not made or the security is not furnished immediately after the close of the sale, the contract will be resold at the risk of the approved bidder. If default is made in the payment of instalments, interest at one pie per rupee per month will be levied till the date of payment, and the contract will also be liable to be sold again at the discretion